STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 09/ 05 I'N MODOC COUNTY NEAR ALTURAS FROM 08/ 10/ 05
CONTRACT NUMBER 02- 387404 0.8 KM SQUTH OF COUNTY ROAD CONTRACT CCDE 'B '
LOCATI ON 02- MOD- 395-23.3/61.6 NUMBER 55 TO OREGON 39 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL AID ACNH- P395-(211)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPGCSALS | SSUED 8 FUND TOTAL HA22 6, 180, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 2 ENG NEERS EST 5, 608, 039. 00 AMOUNT OVER 902, 836. 00 PERCENT OVER EST 16. 10
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 6, 510, 875. 00 2 TI DEWATER CONTRACTORS | NC 541 469-5341
00456696
P O BOX 1956 FAX 541 412-8241
BROOKI NGS OR 97415
2 7,526, 586. 00 1 W JAXON BAKER | NC 530 241-1086

P O BOX 994248
REDDI NG CA 96099- 4248

00471473

FAX 530 243-0787



02- 387404
02- MOD- 395
08/ 09/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

08/ 10/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

DI RT AND AGGREGATE
FAI RVI EW OR

FNF
H GHLANDS CA

FREEMAN CONTRACTI NG
BROOKI NGS OR

KODI AK BENGE
PUALATI N OR

RCSI
SANTA ANA CA

SAMS EQUI PMENT
FRESNO CA

TERRY HANSEN ELECTRI C
REDDI NG CA

SHOULDER BACKI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

CONCRETE OVERLAY

METAL BEAM GUARD RAI L ( PARTI AL)

RUBBERI ZED ASPHALT CONCRETE ( PARTI AL)

TRUCKI NG ( PARTI AL)

COLD PLANI NG ( PARTI AL)

SEAL RANDOM CRACKS

WATER PCLLUTI ON CONTRCL ( PARTI AL)

TRAFFI C MONI TORI NG ( PARTI AL)



02- 387404
02- MOD- 395
08/ 09/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
08/ 10/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

BLAI SDELL CONSTRUCTI ON
REDDI NG CA

CONTRACTORS CHEM CAL
HAYWARD CA

DI RT AGGREGATE | NTERCHANGE
FAI RVI EW OR

RCSI
SANTA ANA CA

RON HALE CONSTRUCTI ON
REDDI NG CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

I TEM5 10 AND 35 THRU 37

| TEM 28

I TEMS 17, 23, 24 AND 39 (PORTION)

I TEMS 9, 13 THRU 15, 32 THRU 34 AND 39 (PORTI ON)

| TEM 20

| TEMS 16 AND 21 ( PORTI ON)

I TEM5S 5, 8, 11,

12, 25 THRU 27 AND 29 THRU 31



02- 387404 Bl D245

02- MOD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 09/ 05 08/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 21, 000. 00 21, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 60 1, 100. 00 66, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,200. 00 2, 200. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 500. 00 8, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 170, 000. 00 170, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 22, 500. 00 22, 500. 00
8 150630 REMOVE MARKER EA 450 22. 00 9, 900. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 330 15. 00 4, 950. 00
10 150713 REMOVE PAVENMENT MARKI NG M2 16 200. 00 3, 200. 00
11 150742 REMOVE ROADSI DE S| GN EA 29 150. 00 4, 350. 00
12 151224 REMOVE DELI NEATOR EA 800 25. 00 20, 000. 00
13 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 110 55. 00 6, 050. 00
14 151624 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 390 72. 00 28, 080. 00
(2.1 M POST)
15 152500 ADJUST METAL BEAM GUARD RAI LI NG M 100 40. 00 4,000. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7,740 7.20 55, 728. 00
17 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 530 18. 00 9, 540. 00
18 170101 DEVELOP WATER SUPPLY LS LUMP SUM 12, 500. 00 12, 500. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 11, 000 18. 65 205, 150. 00
20 374206 SEAL RANDOM CRACKS LNKM 130 2, 000. 00 260, 000. 00
21 (S) 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 930 284. 00 264, 120. 00
22 390195 RUBBERI ZED ASPHALT CONCRETE TONN 51, 600 80. 32 4,144, 512. 00
(TYPE G ASPHALT RUBBER)
23 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 13 3, 150. 00 40, 950. 00
24 515042 PLACE POLYESTER CONCRETE OVERLAY MR 530 89. 00 47,170. 00
25 034922 ROADSI DE SI G\- ONE METAL POST EA 9 400. 00 3, 600. 00
26 034923 ROADSI DE SI G\- TWO METAL POST EA 18 750. 00 13, 500. 00
27 566012 ROADSI DE SI GN - TWO POST EA 2 655. 00 1, 310. 00
28 034924 1110 MV X 680 MM REl NFORCED M 77 800. 00 61, 600. 00
CONCRETE Pl PE ARCH CULVERT
29 034925 H GHWAY POST MARKER EA 77 60. 00 4,620.00
30 820108 DELI NEATOR ( CLASS 2) EA 1,070 50. 00 53, 500. 00
31 820112 MARKER ( CULVERT) EA 370 55. 00 20, 350. 00
32 (S) 839302 SINGLE THRI E BEAM BARRI ER (\OOD POST) M 30 250. 00 7,500. 00
33 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 13 2,330.00 30, 290. 00
34 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 17 2,385.00 40, 545. 00



02- 387404 Bl D245

02- MOD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 09/ 05 08/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 330 57. 00 18, 810. 00
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 186, 000 .49 91, 140. 00
( SPRAYABLE)
37 (S) 850122 PAVEMENT MARKER EA 380 17. 00 6, 460. 00
( RETROREFLECTI VE- RECESSED)
38 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 7, 250. 00 7, 250. 00
39 999990 MOBI LI ZATI ON LS LUMP SUM 720, 000. 00 720, 000. 00

TOTAL 6, 510, 875. 00



02- 387404 Bl D245

02- MOD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 09/ 05 08/ 10/ 05
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00
2 1, 500. 00 90000. 00
3 2,500. 00 2500. 00
4 10, 000. 00 10000. 00
5 25, 000. 00 25000. 00
6 248, 500. 00 248500. 00
7 30, 000. 00 30000. 00
8 8. 00 3600. 00
9 12. 00 3960. 00
10 220. 00 3520. 00
11 125. 00 3625. 00
12 8. 00 6400. 00
13 50. 00 5500. 00
14 60. 00 23400. 00
15 33.00 3300. 00
16 6. 00 46440. 00
17 15. 00 7950. 00
18 15, 000. 00 15000. 00
19 27.00 297000. 00
20 1, 000. 00 130000. 00
21 400. 00 372000. 00
22 98. 00 5056800. 00
23 2,900. 00 37700. 00
24 81. 00 42930. 00
25 420. 00 3780. 00
26 620. 00 11160. 00
27 750. 00 1500. 00
28 1, 250. 00 96250. 00
29 43. 00 3311. 00
30 41. 00 43870. 00
31 41. 00 15170. 00
32 120. 00 3600. 00
33 2,100. 00 27300. 00
34 2,200. 00 37400. 00
35 54. 00 17820. 00
36 .45 83700. 00
37 20. 00 7600. 00
38 6, 500. 00 6500. 00
39 700, 000. 00 700000. 00
TOT 7,526, 586. 00



